

March 11, 2024

NOTICE OF AWARD

FELIX C. BORDEOS

Titan Builders Castillejos, Zambales

Sir:

We are happy to notify that the "REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot of San Marcelino - Phase 3, San Marcelino, Zambales" is hereby awarded to you as the Bidder with the Lowest Calculated Responsive Bid at a Contract price equivalent to NINE MILLION NINE HUNDRED NINETY THOUSAND FOUR HUNDRED FIFTY FIVE AND 17/100 PESOS (Php9,990,455.17).

You are therefore required, within Ten (10) days from receipt of this Notice of Award, to formally enter into contract with us, and to submit the Performance Security in the form and the amount stipulated in the instruction to Bidders. Failure to enter into the said contract and provide the performance security shall constitute a sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Very truly yours,

ELMER RAGADIO SORIA Municipal Mayor

Conforme:

Titan Builders



BIDS AND AWARDS COMMITTEE

BAC Resolution Declaring LCB RESOLUTION NO. Infra-2024-005

WHEREAS, the LOCAL GOVERNMENT UNIT (LGU) OF SAN MARCELINO advertised/posted the Invitation to Apply for Eligibility and to Bid for the "REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot of San Marcelino - Phase 3, San Marcelino, Zambales" to PHILGEPS from February 8, 2024 and in conspicuous places at the premises of the LGU San Marcelino continuously for 14 days;

WHEREAS, in response to the said advertisement, two bidders/contractors purchased bid documents and submitted their letters of intent and applications for eligibility and to bid and such bidders were found or declared eligible on February 28, 2024;

WHEREAS, the detailed evaluation of bids conducted resulted in the following:

NAME OF BIDDER	Type/ Name of Security	Amount of Bid Security	Amount of Bid as Read
TITAN BUILDERS AKPSN BUILDERS & SUPPLY	Bid Securing Declaration Duly Notarized		Php9,990,455.17
	Bid Securing Declaration Duly Notarized		Pphp9,995,026.54

WHEREAS, upon detailed evaluation of bids, the bid tender submitted by TITAN BUILDERS has been determined as the Lowest Calculated Bid;

NOW THEREFORE, We the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a. To declare TITAN BUILDERS as the Bidder with the Lowest Calculated Bid for the "REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot of San Marcelino - Phase 3, San Marcelino, Zambales";
- b. To recommend for approval by the Municipal Mayor of the Local Government Unit of San Marcelino, Zambales the foregoing findings.

RESOLVED, at the Office of the Municipal Mayor this 7th day of March 2024.

. FABELINIA ENGR. ARMHD BAC Chairman

MENDOZA, EnP

DARIO MADRICIO, R.E.A.

MAURICIO III

BAC Member

Approved by:

HON. ELMER RAÇADIO SORIA

Member

Head of Procuring Entity

Date Approved



BIDS AND AWARDS COMMITTEE

BAC Resolution Declaring LCRB RESOLUTION NO. Infra-2024-005

WHEREAS, the LOCAL GOVERNMENT UNIT (LGU) OF SAN MARCELINO advertised/posted the Invitation to Apply for Eligibility and to Bid for the "REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot of San Marcelino - Phase 3, San Marcelino, Zambales" to PHILGEPS from February 8, 2024 and in conspicuous places at the premises of the LGU San Marcelino continuously for 14 days;

WHEREAS, in response to the said advertisement, two bidders/contractors purchased bid documents and submitted their letters of intent and applications for eligibility and to bid and such bidders were found or declared eligible on February 28, 2024;

WHEREAS, the bid proposals submitted on February 28, 2024 was found to be responsive and passed the preliminary examination of bids;

WHEREAS, the detailed evaluation of bids conducted resulted in the following:

NAME OF BIDDER	Type/ Name of Security	Amount of Bid Security	Amount of Bid as Read
TITAN BUILDERS	Bid Securing Declaration Duly Notarized		Php9,990,455.17
AKPSN BUILDERS & SUPPLY	Bid Securing Declaration Duly Notarized		Pphp9,995,026.54

WHEREAS, upon post qualification or careful examination, validation and verification of all the eligibility, technical and financial requirements submitted by the Bidder with the Lowest Calculated Responsive Bid, TITAN BUILDERS, its bid has been found to be responsive;

NOW THEREFORE, We the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a. To declare <u>TITAN BUILDERS</u> as the Bidder with the Lowest Calculated Responsive Bid for the "REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot of San Marcelino - Phase 3, San Marcelino,
- b. To recommend for approval by the Municipal Mayor of the Local Government Unit of San Marcelino, Zambales the foregoing findings.

RESOLVED, at the Office of the Municipal Mayor this 8^{th} day of March 2024.

. FABELINIA

BAC Chairman

MENDOZA, EnP

RICIO, R.E.A. DARIO MAD

URICIO III

Approved by:

HON. ELMEr raGADIO SORIA

Member

Head of Procuring/Entity Date Approved _



BIDS AND AWARDS COMMITTEE

BAC Resolution Recommending Award of Contract

"REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot of San Marcelino - Phase 3"

RESOLUTION NO. Infra-2024-005

WHEREAS, the LOCAL GOVERNMENT UNIT (LGU) OF SAN MARCELINO advertised/posted the Invitation to Apply for Eligibility and to Bid the "REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot of San Marcelino - Phase 3, San Marcelino, Zambales" to PHILGEPS from February 8, 2024 and in conspicuous places at the premises of the LGU San Marcelino continuously for 14 days;

WHEREAS, in response to the said advertisement, two bidders/contractors purchased bid documents and submitted letter of intent and application for eligibility and to bid and such bidders was found or declared eligible on **February 28, 2024**;

WHEREAS, the bid proposal submitted on **February 28, 2024** was found to be responsive and passed the preliminary examination of bid;

NAME OF BIDDER	Bid Amount As Read	Variance from ABC
	Php9,990,455.17	0.09 %
TITAN BUILDERS AKPSN BUILDERS & SUPPLY	Pphp9,995,026.54	0.05 %
WHEREAS, the detailed evaluation of bid conducted on	February 29, 2024 resulted in the follow	ing:
NAME OF BIDDER	Bid Amount As Calculated	Variance from ABC
TITAN BUILDERS	Php9,990,455.17	0.09 %
AVDEN BILLI DERS & SLIPPLY	Pphp9,995,026.54	0.05 %

AKPSN BUILDERS & SUPPLY

Pphp9,995,026.54 | 0.05 %

WHEREAS, upon post qualification or careful examination, validation and verification of all the eligibility, technical and financial requirements submitted by the Bidder with the Lowest Calculated Responsive Bid, of the Project/Contract "REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot

WHEREAS, <u>TITAN BUILDERS</u> has been declared by this body as the bidder with the Lowest Calculated Responsive Bid and was duly approved by the Honorable Mayor of the Municipality of San Marcelino pursuant to BAC Resolution No. **Infra-2024-005.**

NOW THEREFORE, We the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED to recommend to the Municipal Mayor of this Municipality that the Contract for the project "REPAIR AND MAINTENANCE OF VARIOUS INFRASTRUCTURE ASSETS, BUILDINGS AND OTHER STRUCTURES: (a) Construction of MRF Building Extension (b) Provision of Perimeter Fence at the Municipal Lot of San Marcelino - Phase 3, San Marcelino, Zambales" be awarded to TITAN BUILDERS.

RESOLVED, at the Office of the Municipal Mayor this 8th day of February 2024.

of San Marcelino - Phase 3, San Marcelino, Zambales";

ENGR. ARMIDAY. FABELINIA

BAC Chairman

FLORALYN D/RAMAT MENDOZA, ERP

DARIO MACRICIO, R.E.A. BAC Member

ARSENIO EDAR MAURICIO III

Approved by:

HON. ELMER RAGADIO SORIA

Member

Head of Procuring Entity

Date Approved /