



Republika ng Pilipinas
Lalawigan ng Zambales
BAYAN NG SAN MARCELINO

September 13, 2024

NOTICE TO PROCEED

FELIX C. BORDEOS
Titan Builders
Castillejos, Zambales


Sir:

The attached Contract Agreement relative to the project “**PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION: (a) PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION IN BARANGAY BUHAWEN (b) PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION IN BARANGAY SANTA FE, San Marcelino, Zambales**” having been approved, notice is hereby given to **Titan Builders** that work may proceed and effective within Three (3) days upon receipt hereof.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. *Keep one copy and return the other to the Municipality of San Marcelino.*

Very truly yours,


ELMER RAGADIO SORIA
Municipal Mayor

Conforme:


Titan Builders

Date: 9/13/24



Republic of the Philippines
Province of Zambales
MUNICIPALITY OF SAN MARCELINO

CONTRACT AGREEMENT

THIS AGREEMENT, made this **11th day of September 2024** between Government of the Republic of the Philippines, through **Municipality of San Marcelino**, represented by the **Hon. Mayor ELMER RAGADIO SORIA** (hereinafter called the "Entity") and **Titan Builders** represented by **FELIX C. BORDEOS** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute "**PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION: (a) PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION IN BARANGAY BUHAWEN (b) PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION IN BARANGAY SANTA FE, San Marcelino, Zambales**", **Project ID No. Infra-2024-013** (hereinafter called "**the Works**") and the Entity has accepted the Bid for **THREE MILLION FOUR HUNDRED NINETY THOUSAND NINE HUNDRED SEVENTY TWO AND 50/100 PESOS (Php3,490,972.50)** by the Contractor for the execution and completion of such **Works** and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;

- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- a. Performance Security;
 - b. Notice of Award of Contract and the Bidder's conforme thereto; and
 - c. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **THREE MILLION FOUR HUNDRED NINETY THOUSAND NINE HUNDRED SEVENTY TWO AND 50/100 PESOS (Php3,490,972.50)** or such other sums as may be ascertained, **Titan Builders represented by FELIX C. BORDEOS** agrees to "**PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION: (a) PROVISION OF RENEWABLE ENERGY-BASED ELECTRIFICATION IN BARANGAY BUHAWEN (b) PROVISION OF RENEWABLE ENERGY-BASED**

TITAN BUILDERS
FELIX C. BORDEOS
Contractor

MUNICIPALITY OF SAN MARCELINO
By: HON. ELMER R. SORIA
Municipal Mayor
ENTITY

ELEANOR S. DAMASCO
Municipal Treasurer
WITNESS

JOHN R. DACAYO
Municipal Budget Officer
WITNESS

ELECTRIFICATION IN BARANGAY SANTA FE, San Marcelino, Zambales” in accordance with his/her/its Bid.

- 4. The Municipality of San Marcelino, represented by the Hon. Mayor ELMER RAGADIO SORIA agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:

CONTRACTOR:

Represented by:

Represented by:

MAYOR ELMER RAGADIO SORIA
Municipality of San Marcelino
ENTITY

FELIX C. BORDEOS
Titan Builders
CONTRACTOR

In the Presence of:

JOHN R. DACAYO
MBO

ELEANOR A. DAMASCO
Municipal Treasurer

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF ZAMBALES) s. s.
MUNICIPALITY OF SAN MARCELINO)

Before me, a Notary Public, for and in the IBA ZAMBALES, personally appeared:

ELMER RAGADIO SORIA 07878401 San Marcelino, Zambales January 02, 2024

And FELIX C. BORDEOS

Both of legal age, Filipino citizen, married, respectively known to me and to me known to be the same persons who executed the foregoing contract/agreement and acknowledged to me that the same is their free and voluntary deed.

I hereby certify that this instrument consists of two pages including this page that both parties and their two (2) instrumental witnesses signed on the preceding page of this instrument. (Signatures are affixed on the left margin of each page.)

SEP 11 2024

IN TESTIMONY WHEREOF, I have hereunto set my hand and seal this ___ day of ___, 2024 at _____.

IBA ZAMBALES
ATTY. WILFREDO PAUL D. PANBAN
NOTARY PUBLIC
IBP OF MALABON/IBAN, USA 2024
OLONGAPO CITY - ZAMBALES CHAPTER
PTR No. 12-4-2014 / JAN. 02, 2024
BARANGAY, ZAMBALES / ROLL No. 38444
BLE COMPLIANCE No. V17-00000

Doc. No. 312
Page No. 44
Book No. 43
Series of 2024