

Republika ng Pilipinas Lalawigan ng Zambales BAYAN NG SAN MARCELINO

September 13, 2024

NOTICE TO PROCEED

FELIX C. BORDEOS Titan BuildersCastillejos, Zambales

Sir:

The attached Contract Agreement relative to the project "CONCRETING OF VARIOUS SIDE STREETS OF VARIOUS BARANGAYS: (a) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF VARIOUS SIDE STREETS OF BRGY. CONSUELO NORTE, SMZ (b) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF VARIOUS SIDE STREETS OF BRGY. NAGBUNGA, SMZ (c) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF SIDE STREETS AT BRGY. LUCERO, San Marcelino, Zambales" having been approved, notice is hereby given to Titan Builders that work may proceed and effective within Three (3) days upon receipt hereof.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Municipality of San Marcelino.

Very truly yours,

ELMER RAGADIO SORIA Municipal Mayor

Conforme:

Tital Builders
Date:

Republic of the Philippines Province of Zambales

MUNICIPALITY OF SAN MARCELINO

CONTRACT AGREEMENT

THIS AGREEMENT, made this 11th day of September 2024 between Government of the Republic of the Philippines, through Municipality of San Marcelino, represented by the Hon. Mayor ELMER RAGADIO SORIA (hereinafter called the "Entity") and Titan Builders represented by FELIX C. BORDEOS (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute "CONCRETING OF VARIOUS SIDE STREETS OF VARIOUS BARANGAYS: (a) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF VARIOUS SIDE STREETS OF BRGY. CONSUELO NORTE, SMZ (b) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF VARIOUS SIDE STREETS OF BRGY. NAGBUNGA, SMZ (c) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF SIDE STREETS AT BRGY. LUCERO, San Marcelino, Zambales", Project ID No. Infra-2024-017 (hereinafter called "the Works") and the Entity has accepted the Bid for FOUR MILLION SEVEN HUNDRED FIFTY ONE THOUSAND ONE HUNDRED EIGHTY NINE AND 10/100 PESOS (Php4,751,189.10) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - **b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- a. Performance Security;
- b. Notice of Award of Contract and the Bidder's conforme thereto; and
- c. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of FOUR MILLION SEVEN HUNDRED FIFTY ONE THOUSAND ONE HUNDRED EIGHTY NINE AND 10/100 PESOS (Php4,751,189.10) or such other sums as may be ascertained, Titan Builders represented by FELIX C. BORDEOS agrees to "CONCRETING OF VARIOUS SIDE STREETS OF VARIOUS BARANGAYS: (a) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF VARIOUS SIDE

STREETS OF BRGY. CONSUELO NORTE, SMZ (b) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF VARIOUS SIDE STREETS OF BRGY. NAGBUNGA, SMZ (c) CONCRETING OF VARIOUS SIDE STREETS IN VARIOUS BARANGAYS: CONCRETING OF SIDE STREETS AT BRGY. LUCERO, San Marcelino, Zambales" in accordance with his/her/its Bid.

4. The *Municipality of San Marcelino*, *represented by the Hon. Mayor ELMER RAGADIO SORIA* agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:		CONTRACTOR:	
Represented by:		Represented by:	
MAYOR ELMER RAGADIO Municipality of San Marceli ENTITY		FELIX C. BORDEOS Titan Builders CONTRACTOR	.
In the Presence of:		7	
JOHN R. DACAYO MBO		ELEANOR A. DAMASCO Municipal Treasurer	
REPUBLIC OF THE PHILIPPI PROVINCE OF ZAMBALES MUNICIPALITY OF SAN MAR	NES)) s. s.		
Before me, a Notary Pu	blic, for and in the	IBA ZAMBALES	
personally appeared:	CTC No.	Issued at	Issued on
ELMER RAGADIO SORIA	07878401 San	Marcelino, Zambales	January 02, 2024
FELIX C. BORDEOS And			
Both of legal age, Filipino citizen, married, respectively known to me and to me known to be the same persons who executed the foregoing contract/agreement and acknowledged to me that the same is their free and voluntary deed.			
I hereby certify that this instrument consists of two pages including this page that both parties and their two (2) instrumental witnesses signed on the preceding page of this instrument. (Signatures are affixed on the left margin of each page.)			
IN TESTIMONY WHEREOF, I have hereunto set my hand and seal this			
XXTY WILFBERG PAUL BL PANGAN			
Doc. No. <u>10</u> Page No. <u>13</u> Book No. <u>13</u> Series of 2024	# 0 8	BP OR N.) +02088/JAN. OI ILONGAPE VITY - ZAMEALES I ITR No. 12459204/JAN. C2: 2	51 2024 Chapter O24 No. 38619