Republika ng Pilipinas
Lalawigan ng Zambales
BAYAN NG SAN MARCELINO

February 17, 2025

NOTICE TO PROCEED

JET RAFFINE G. LACUESTA
Owner
FIBERJET I.T. SOLUTIONS
#105 Roxas St., Brgy. Burgos, San Marcelino, Zambales

Sir:

The attached Contract Agreement relative to the project "**STRENGTHENING OF EWS THROUGH IMPROVEMENT OF EOCC DATA BASE AND CCTV MONITORING SYSTEM FOR VARIOUS HAZARDS (PHASE 2)**" having been approved, notice is hereby given to **FIBERJET I.T. SOLUTIONS** that work may proceed and effective within Three (3) days upon receipt hereof.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Municipality of San Marcelino.

Very truly yours,

ELMER RAGADIO SORIA
Municipal Mayor

Conforme:

FIBERJET I.T. SOLUTIONS
Date: _____

Republic of the Philippines
Province of Zambales
MUNICIPALITY OF SAN MARCELINO

CONTRACT AGREEMENT

THIS AGREEMENT, made this **14th day of February 2025** between Government of the Republic of the Philippines, through **Municipality of San Marcelino**, represented by the **Hon. Mayor ELMER RAGADIO SORIA** (hereinafter called the "Entity") and **FIBERJET I.T. SOLUTIONS** represented by **JET RAFFINE G. LACUESTA** – Owner (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly **"STRENGTHENING OF EWS THROUGH IMPROVEMENT OF EOCC DATA BASE AND CCTV MONITORING SYSTEM FOR VARIOUS HAZARDS (PHASE 2)" Project ID No. Goods-2025-004** and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of ***ONE MILLION NINE HUNDRED NINETY FOUR THOUSAND SEVEN HUNDRED SEVENTY EIGHT AND 96/100 PESOS (PHP1,994,778.96)*** (hereinafter called "the Contract Price").

FIBERJET I.T. SOLUTIONS
JET RAFFINE G. LACUESTA
Supplier

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, *viz.*:

   i. Philippine Bidding Documents (PBDs);
      i. Schedule of Requirements;
      ii. Technical Specifications;
      iii. General and Special Conditions of Contract; and
      iv. Supplemental or Bid Bulletins, if any

   ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

   Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

   iii. Performance Security;

   iv. Notice of Award of Contract; and the Bidder's conforme thereto; and

   v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of ***ONE MILLION NINE HUNDRED NINETY FOUR THOUSAND SEVEN HUNDRED SEVENTY EIGHT AND 96/100 PESOS (PHP1,994,778.96)*** or such other sums as may be ascertained, ***FIBERJET I.T. SOLUTIONS represented by JET RAFFINE G. LACUESTA*** agrees to ***"STRENGTHENING OF EWS THROUGH IMPROVEMENT OF EOCC DATA BASE AND CCTV MONITORING SYSTEM FOR VARIOUS HAZARDS (PHASE 2)"*** in accordance with his/her/its Bid.

MUNICIPALITY OF SAN MARCELINO
By:
HON. ELMER R. SORIA
Municipal Mayor
ENTITY

ELEANOR A. DAMASCO
Municipal Treasurer
WITNESS

JOHN R. DACAYO
Municipal Budget Officer
WITNESS

4. The ***Municipality of San Marcelino,*** represented by the ***Hon. Mayor ELMER RAGADIO SORIA*** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:

Represented by:

MAYOR ELMER RAGADIO SORIA
Municipality of San Marcelino
ENTITY

SUPPLIER:

Represented by:

JET RAFFINE G. LACUESTA
FIBERJET I.T. SOLUTIONS
SUPPLIER

In the Presence of:

JOHN R. DACAYO
MBO

ELEANOR A. DAMASCO
Municipal Treasurer

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF ZAMBALES) s. s.
MUNICIPALITY OF SAN MARCELINO)

Before me, a Notary Public, for and in the OLONGAPO CITY AND ZAMBALES, personally appeared:

	CTC No.	Issued at	Issued on
ELMER RAGADIO SORIA	00085651	San Marcelino, Zambales	January 02, 2025

And

JET RAFFINE G. LACUESTA PHILNAT ID 502951290230947B NOV. 23, 2023

Both of legal age, Filipino citizen, married, respectively known to me and to me known to be the same persons who executed the foregoing contract/agreement and acknowledged to me that the same is their free and voluntary deed.

I hereby certify that this instrument consists of two pages including this page, that both parties and their two (2) instrumental witnesses signed on the preceding page of this instrument. (Signatures are affixed on the left margin of each page.)

IN TESTIMONY WHEREOF, I have hereunto set my hand and seal this _____day of 01 MAR 2025, 2025 at SAN MARCELINO, ZAMBALES.

NOTARY PUBLIC

Doc. No. 366
Page No. 75
Book No. III
Series of 2025

ATTY. JEFFREY DOMINGO GARCIA
Notary Public for Olongapo City and Zambales
Notarial Commission No. 2024-0-06 valid until Dec. 31, 2025
Roll of Attorneys No. 88978
IBP No. 483763 | Dec. 16, 2024 | Pasig City
PTR No. Z13029127 | Jan. 03, 2025 | San Marcelino, Zambales
MCLE Comp. No.: For initial compliance until Apr. 14, 2025
80 Corpus St., La Paz, San Marcelino, Zambales